March 21, 2019 2 p.m. Bid Opening CMR Services Town Hall Renovation & Addition Project						Bids opened with Chris Matejek & Linda Zaffetti				
	A. Preconstruction Services:			B. Construction Admin & Close Out				C. General Construction Costs		on Costs
Nama of Firm	Lump Sum Fee Phase 1 Schematic Design	Lump Sum Fee Phase 2 Des. Dev & Const. Doc	CM Fee Not to Exceed % of the Cost of Work	General Cond. Costs Lump Sum Amount	Total	General Liability Insurance % of Cost of Work	Construction Contingency % of Cost of Work	Payment / Performance Bonds: % of the GMP	Matrix Completed (Y/N)	Addenda Acknowledged (Y/I
Gilbane	\$ 31,980.00	\$ 52,450.00	2.95%	\$ 439,542.00	\$ 523,972.00	0.865%	3.5%	0.60%	Y	Y
Submission Requirements =>	Transmittal Letter (Y/N)	Proposal Submittal Form Ex.B (Y/N)	Legal Status Disclose Eii (Y/N)	Ethics Ackowledge Eiii (Y/N)		EEO/AA Eiv (Y/N)	Non-Collusion Affidavit (Y/N)	References (Y/N)	Accept/Ack. Form of Contract (Y/N)	
	Υ	Y	Y	Y		Y	Y	Y	Y	
Qualifications =>	Contractor's License CT (Y/N)	DAS Prequalification (Y/N)	Experience Mod Rating < 1.25 (Y/N)	Contractor's Qual. A305 (Y/N)		Firm Overview (Y/N)	References (Y/N)	Project Team (Y/N)	Project Schedule (Y/N)	Project Approach Narr. (Y/N)
	Υ	Υ	Y	Y		Y	Υ	Y	Υ	Y
Nama of Firm	Lump Sum Fee Phase 1 Schematic Design	Lump Sum Fee Phase 2 Des. Dev & Const. Doc	CM Fee Not to Exceed % of the Cost of Work	General Cond. Costs Lump Sum Amount		General Liability Insurance % of Cost of Work	Construction Contingency % of Cost of Work	Payment / Performance Bonds: % of the GMP	Matrix Completed (Y/N)	Addenda Acknowledged (Y/N
EBI Enterprise	\$ 3,750.00	\$ 3,750.00	3.25%	\$ 343,185.00	\$ 350,685.00	1%	5%	1%	Y	Υ
Submission Requirements =>	Transmittal Letter (Y/N)	Proposal Submittal Form Ex.B (Y/N)	Legal Status Disclose Eii (Y/N)	Ethics Ackowledge Eiii (Y/N)		EEO/AA Eiv (Y/N)	Non-Collusion Affidavit (Y/N)	References (Y/N)	Accept/Ack. Form of Contract (Y/N)	
	Υ	Υ	Υ	Υ		Υ	Υ	Υ	Υ	
Qualifications =>	Contractor's License CT (Y/N)	DAS Prequalification (Y/N)	Experience Mod Rating < 1.25 (Y/N)	Contractor's Qual. A305 (Y/N)		Firm Overview (Y/N)	References (Y/N)	Project Team (Y/N)	Project Schedule (Y/N)	Project Approach Narr. (Y/N)
	Υ	Υ	1.52/1.38/1.46 2019/18/17	Υ		Υ	Υ	Υ	Υ	Υ
Name of Eirm	Lump Sum Fee Phase 1 Schematic Design	Lump Sum Fee Phase 2 Des. Dev & Const. Doc	CM Fee Not to Exceed % of the Cost of Work	General Cond. Costs Lump Sum Amount		General Liability Insurance % of Cost of Work	Construction Contingency % of Cost of Work	Payment / Performance Bonds: % of the GMP	Matrix Completed (Y/N)	Addenda Acknowledged (Y/
Olsen Const. Consigli Const.	Both Did Not Respond	Did Not Respond	Did Not Respond	Did Not Respond	Did Not Respond	Did Not Respond	Did Not Respond	Did Not Respond	Did Not Respond	Did Not Respond
	Transmittal Letter (Y/N)	Proposal Submittal Form Ex.B (Y/N)	Legal Status Disclose Eii (Y/N)	Ethics Ackowledge Eiii (Y/N)		EEO/AA Eiv (Y/N)	Non-Collusion Affidavit (Y/N)	References (Y/N)	Accept/Ack. Form of Contract (Y/N)	
Qualifications =>	Contractor's License CT (Y/N)	DAS Prequalification (Y/N)	Experience Mod Rating < 1.25 (Y/N)	Contractor's Qual. A305 (Y/N)		Firm Overview (Y/N)	References (Y/N)	Project Team (Y/N)	Project Schedule (Y/N)	Project Approach Narr. (Y/N)
S:\Selectman_General\FS Admin\Kim	\Communications\Presentations\T	Own Hall\[RID_Onening Shoot (MR 3-21-10 viculshoo+1							